

دعوت‌نامه شرکت در مناقصه

جمهوری اسلامی ایران



پروژه مدیریت جامع آب و خاک البرز (وام شماره 4782)
مناقصه خرید، نصب و راه اندازی تجهیزات مرکز MIS/GIS برای کمیته آب و
خاک حوزه پروژه البرز (IWRM/G5)

1. این دعوت نامه پیرو آگهی تدارکات عمومی چاپ شده در توسعه تجاری "Development Business" مورخ 01 آذر ماه 1383 میباشد.
2. جمهوری اسلامی ایران جهت تامین هزینه پروژه مدیریت جامع آب و خاک البرز وامی را از بانک بین‌المللی بازسازی و توسعه (IBRD) دریافت نموده و در نظر دارد بخشی از وجوه آن را برای پرداخت‌های مرتبط تحت قراردادی جهت "خرید، نصب و راه اندازی تجهیزات مرکز MIS/GIS برای کمیته آب و خاک حوزه پروژه البرز (IWRM/G5)" پرداخت نماید.
3. مناقصه به روش مناقصه‌گزاری رقابتی ملی به شرح مندرج در «کتب راهنمای بانک جهانی: تدارکات تحت وام‌های IBRD و اعتبارات IDA» انجام خواهد شد و برای تمامی شرکت‌کنندگان واجد شرایط کشورهای عضو به شرح مندرج در اسناد مناقصه آزاد خواهد بود. شرکتهای ایرانی میبایست مجوز معتبر از شورای عالی انفورماتیک ایران را دارا باشند.
4. علاقمندان واجد شرایط می‌توانند برای کسب اطلاعات بیشتر و بررسی و دریافت اسناد مناقصه به آدرس ذیل مراجعه نمایند:
ایران، تهران، خیابان ولیعصر، روبه روی دوراهی یوسف آباد، کوچه شهید افتخاری نیا، پلاک 24،
کدپستی 1595914311 تلفن و فاکس: 4 و 021-88948073
از ساعت 9:00 الی 15:00 مراجعه نمایند. www.ailwmp.ir·clo@ailwmp.ir
5. جلسه توجیهی مناقصه راس ساعت 11:00 مورخ 1389/01/24 در نشانی مندرج فوق برگزار میگردد.
شرایط مورد نیاز جهت ارزیابی بصورت ذیل میباشد:
 - میانگین گردش مالی مورد نیاز پیشنهاد دهنده در سه سال اخیر میبایست حداقل چهار برابر مبلغ کل پیشنهادی برای این مناقصه باشد؛
 - سرمایه در گردش پیشنهاد دهنده میبایست بیشتر از سه چهارم ($\frac{3}{4}$) مبلغ کل پیشنهادی برای این مناقصه باشد؛
 - پیشنهاد دهنده میبایست مدارک معتبری مبتنی بر تامین و نصب تجهیزات مشابه این مناقصه در پنج سال اخیر و حداقل به میزان دو (2) برابر تعداد تجهیزات این مناقصه ارائه نمایند؛

- کارخانه تولید کننده میبایست تجربه تولید تجهیزات مشابه این مناقصه، در پنج (5) سال اخیر را دارا باشد؛
 - کارخانه تولید کننده میبایست حداقل به میزان ده (10) برابر تعداد هر تجهیز در این مناقصه را در پنج (5) سال اخیر تولید کرده باشد؛ و
 - کارخانه تولید کننده میبایست تاییدیه کیفیت محصول بر اساس استانداردهای بین المللی (CE) یا مشابه آنرا دارا باشد.
 - جزئیات بیشتر در اسناد مناقصه ذکر شده است.
6. علاقه مندان به شرکت در مناقصه می توانند سری کامل اسناد مناقصه را به زبان فارسی در قبال درخواست کتبی به تهران، خیابان ولیعصر، روبه روی دوراهی یوسف آباد، کوچه شهید افتخاری نیا، پلاک 24، کد پستی 1595914311 تلفن و فاکس: 4 و 021-88948073 در تهران و ساری- بلوار امیر مازندرانی، روبروی بانک تجارت، دفتر واحد اجرایی طرح مدیریت جامع آب و خاک البرز، واحد تدارکات تلفن: 0151-2254195 فکس: 0151-2254191 در ساری در مقابل پرداخت مبلغ غیر قابل برگشت پانصد هزار (500/000) ریال ایران به حساب شماره 2173819001002 نزد بانک ملی ایران به نام خزانه وزرات جهاد کشاورزی جهت دریافت هر سری اسناد مناقصه خریداری نمایند. اسناد مناقصه از طریق ارسال با پست و یا مراجعه حضوری قابل دریافت میباشد؛
7. پیشنهادها باید قبل یا در روز پنجشنبه مورخ 09 اردیبهشت ماه 1389 در ساعت 10:00 صبح به نشانی ساری، بلوار امیر مازندرانی، روبروی بانک تجارت، طبقه دوم، دفتر واحد اجرایی طرح مدیریت جامع آب و خاک البرز، واحد دبیرخانه (تلفن: 0151-2254195 فکس: 0151-2254191) کد پستی: 48166-69339 تحویل گردد. پیشنهاد بصورت فایل الکترونیکی مورد قبول نمی باشد. پیشنهادهایی که با تاخیر دریافت شوند بدون اینکه باز شوند پس فرستاده خواهند شد. پیشنهادها عملاً در حضور نماینده های شرکت کنندگان در مناقصه که شخصاً مایل به حضور باشند، در نشانی ساری، بلوار امیر مازندرانی، روبروی بانک تجارت، دفتر واحد اجرایی طرح مدیریت جامع آب و خاک البرز، طبقه همکف، اتاق جلسات (تلفن: 0151-2254195 فکس: 0151-2254191) کد پستی: 48166-69339 راس ساعت 11:00 صبح در پنجشنبه مورخ 09 اردیبهشت ماه 1389 بازگشایی می شوند. پیشنهاد مناقصه باید به همراه ضمانت نامه شرکت در مناقصه به مبلغ 60,000,000 (شصت میلیون) ریال ایرانی و به شکل ضمانت نامه بانکی ارائه شود.

1. List of Goods and Delivery Schedule

Lot 1

Line Item N°	Description of Goods	Quantity	Physical unit	Final (Project Site) Destination as specified in BDS	Delivery (as per Incoterms) Date		
					Earliest Delivery Date	Latest Delivery Date	Bidder's offered Delivery date <i>[to be provided by the bidder]</i>
1.	Database Server(BWSC-GIS Center)	1	No.	Sari/ BWSC	2 months	4 months	
2.	Web Server(BWSC-GIS Center)	1	No.	Sari/ BWSC	2 months	4 months	
3.	Application /Geo Server(BWSC-GIS Center)	1	No.	Sari/ BWSC	2 months	4 months	
4.	Local Database Server	3	No.	Sari/ MNRD, MJAO, & Governor Secretariat	2 months	4 months	
5.	Work station Computers	17	No.	Sari/ BWSC, MNRD, MJAO, & Governor Secretariat	2 months	4 months	
6.	Laptop	5	No.	Sari/ BWSC, MNRD, MJAO, & Governor Secretariat	2 months	4 months	
7.	Printer B/W A4	4	No.	Sari/ BWSC, MNRD, MJAO, & Governor Secretariat	2 months	4 months	
8.	Printer Color A3	1	No.	Sari/ BWSC	2 months	4 months	

9.	Scanner A0	1	No.	Sari/ BWSC	2 months	4 months	
10.	Plotter	1	No.	Sari/ BWSC	2 months	4 months	
11.	11.1 UPS and Battery +Cabinet	1	No.	Sari/ BWSC	2 months	4 months	
	11.2 UPS and Battery +Cabinet	3	No	Sari/MNRD, MJAO, & Governor Secretariat			
12.	Wireless System			Sari/ BWSC, MNRD, MJAO, & Governor Secretariat			
13.	Tower	4	No.	Sari/ BWSC, MNRD, MJAO, & Governor Secretariat	2 months	4 months	
14.	Switches(8Hd) - Network System	4	No.	Sari/ BWSC, MNRD, MJAO, & Governor Secretariat	2 months	4 months	
15.	Switches(24Hd) - Network System	1	No.	Sari/ BWSC	2 months	4 months	
16.	Cable UTP - Network System	4	No.	Sari/ BWSC, MNRD, MJAO, & Governor Secretariat	2 months	4 months	
17.	Keystone	30	No.	Sari/ BWSC, MNRD, MJAO, & Governor Secretariat	2 months	4 months	
18.	Patch panel Cate6	4	No.	Sari/ BWSC, MNRD, MJAO, & Governor Secretariat	2 months	4 months	

19.	Trank Cate6	80	No.	Sari/ BWSC, MNRD, MJAO, & Governor Secretariat	2 months	4 months	
20.	Modem Router	4	No.	Sari/ BWSC,	2 months	4 months	
21.	Rack 40 U	1	No.	Sari/ BWSC	2 months	4 months	
22.	Rack 28 U	3	No.	Sari/ MNRD, MJAO & Governor Secretariat	2 months	4 months	
23.	Patch cord(x3m)	25	No.	Sari/ BWSC, MNRD, MJAO, & Governor Secretariat	2 months	4 months	
24.	Patch cord(x3m)	25	No.	Sari/ BWSC, MNRD, MJAO, & Governor Secretariat	2 months	4 months	

Lot 2

Line Item N°	Description of Goods	Quantity	Physical unit	Final (Project Site) Destination as specified in BDS	Delivery (as per Incoterms) Date		
					Earliest Delivery Date	Latest Delivery Date	Bidder's offered Delivery date [to be provided by the bidder]
1.	Database Server(BWSC-GIS Center)	1	No.	Sari/ MRWC	2 months	4 months	
2.	Application /Geo Server(BWSC-GIS Center)	1	No.	Sari/ MRWC	2 months	4 months	
3.	Local Database Server	1	No.	Sari/ MDOE	2 months	4 months	
4.	Work station Computers	8	No.	Sari/ MRWC & MDOE	2 months	4 months	
5.	Laptop	2	No.	Sari/ MRWC & MDOE	2 months	4 months	
6.	Printer B/W A4	2	No.	Sari/ MRWC	2 months	4 months	
7.	Plotter	1	No.	Sari/ MRWC	2 months	4 months	
8.	Scanner A0	1	No.	Sari/ MRWC	2 months	4 months	
9.	UPS and Battery +Cabinet	1	No.	Sari/ MRWC	2 months	4 months	
10.	UPS and Battery +Cabinet	1	No.	Sari/ MDOE	2 months	4 months	
11.	11.1 Wireless System	4	No.	Sari/ MRWC & MDOE	2 months	4 months	
	11.2 Tower	2	No.	Sari/ MRWC & MDOE	2 months	4 months	

12.	Switches(8Hd) - Network System	2	No.	Sari/ MRWC & MDOE	2 months	4 months	
13.	13.1 Cable UTP - Network System	2	No.	Sari/ MRWC & MDOE	2 months	4 months	
	13.2 Keystone	10	No.	Sari/ MRWC & MDOE	2 months	4 months	
	13.3 Patch panel Cate6	2	No.	Sari/ MRWC & MDOE	2 months	4 months	
	13.4 Trank Cate6	40	No.	Sari/ MRWC & MDOE	2 months	4 months	
	13.5 Modem Router	2	No.	Sari/ MRWC & MDOE	2 months	4 months	
	13.6 Rack 28 U	2	No.	Sari/ MRWC & MDOE	2 months	4 months	
	13.7 Patch cord(x3m)	20	No.	Sari/ MRWC & MDOE	2 months	4 months	
	13.8 Patch cord(x3m)	20	No.	Sari/ MRWC & MDOE	2 months	4 months	

2. List of Related Services and Completion Schedule

Service	Description of Service	Quantity ¹	Physical Unit	Place where Services shall be performed	Final Completion Date(s) of Services
1	Providing hands-on training for staff on how to operate, calibrate and maintain the equipments as per Clients requirement	150	Staff-Hour	Sari	2 weeks after delivery at destination
2	Installation of Equipments	Lump Sum	Lump Sum	Sari	1 weeks after delivery at destination
3	Design and Installation of wireless network Equipments	Lump Sum	Lump Sum	Sari	1 weeks after delivery at destination
4	Commissioning the network connection (Switch-On)	Lump Sum	Lump Sum	Sari	1 weeks after delivery at destination