	1.  List of Goods and Delivery Schedule

Description of Goods Quantity, Physical unit, Final (Project Site) Destination as Specified in BDS

	Line Item

N(
	Description of Goods 
	Total Quantity
	Physical unit
	Final (Project Site) Destination as specified in BDS 
	Delivery  (as per Incoterms) Date

	
	
	
	
	
	Earliest Delivery Date
	Latest Delivery Date 
	Bidder’s  offered Delivery date 

	Lot 1: Base Parameters Testers

	1
	Conductivity  Meter (Portable)
	2
	No.
	Sari
	4 months
	6 months
	

	2
	Conductivity Meter (Bench Type)
	1
	No.
	Sari
	4 months
	6 months
	

	3
	Turbidity Meter (Bench type)
	1
	No.
	Sari
	4 months
	6 months
	

	4
	pH Meter (Bench type)
	1
	No.
	Sari
	4 months
	6 months
	

	5
	pH Meter (Portable)
	3
	No.
	Sari
	4 months
	6 months
	

	6
	Dissolved Oxygen / DO Meter (Bench Type)
	1
	No.
	Sari
	4 months
	6 months
	

	7
	Dissolved Oxygen Meter (Portable)
	3
	No.
	Sari
	4 months
	6 months
	

	8
	BOD Measurement System
	1
	No
	Sari
	4 months
	6 months
	

	9
	COD Reactor 
	1
	No
	Sari
	4 months
	6 months
	

	10
	Jar Tester / Stirrer
	1
	No
	Sari
	4 months
	6 months
	

	11
	Filtration Assembly
	4
	No
	Sari
	4 months
	6 months
	

	12
	Digital Titrators
	2
	No.
	Sari
	4 months
	6 months
	

	Lot 2:Laboratory Ware

	1
	Glass Ware (As per attached List)
	1
	Set
	Sari
	4 months
	6 months
	


	Lot 3: Advanced Equipments

	1
	GC-MS
	1
	No.
	Sari
	4 months
	6 months
	

	2
	Zero Air Generator (Bench type)
	1
	No.
	Sari
	4 months
	6 months
	

	3
	Nitrogen Generator (Bench type)
	1
	No.
	Sari
	4 months
	6 months
	

	4
	U-Visible Spectrophotometer
	1
	No.
	Sari
	4 months
	6 months
	

	5
	HPLC
	1
	No.
	Sari
	4 months
	6 months
	

	6
	Microwave Digestion Unit
	1
	No.
	Sari
	4 months
	6 months
	

	7
	Analytical Balance
	1
	No.
	Sari
	4 months
	6 months
	

	8
	Precision Balance 
	1
	No.
	Sari
	4 months
	6 months
	

	9
	Microscope
	1
	No.
	Sari
	4 months
	6 months
	

	10
	Invert microscope
	1
	No.
	Sari
	4 months
	6 months
	

	Lot 4: Common Lab. Equipments

	1
	Vacuum Pump
	1
	No.
	Sari
	4 months
	6 months
	

	2
	Electrochocker (for fish sampling)
	1
	No.
	Sari
	4 months
	6 months
	

	3
	Water Bath
	1
	No.
	Sari
	4 months
	6 months
	

	4
	Water Bath (Refrigerated / Heating circulator)
	1
	No.
	Sari
	4 months
	6 months
	

	5
	Water Deionizer 
	1
	No.
	Sari
	4 months
	6 months
	

	6
	Magnetic Stirrer 
	1
	No.
	Sari
	4 months
	6 months
	

	7
	Magnetic Stirrer (Mini)
	1
	No.
	
	4 months
	6 months
	

	8
	Drying Oven
	1
	No.
	Sari
	4 months
	6 months
	

	9
	Vacuum Oven
	1
	No.
	Sari
	4 months
	6 months
	

	10
	Furnace
	1
	No.
	Sari
	4 months
	6 months
	

	11
	Shaker (Horizontal)
	1
	No.
	Sari
	4 months
	6 months
	

	12
	Shaker (Test tube)
	1
	No.
	Sari
	4 months
	6 months
	

	13
	Centrifuge
	1
	No.
	Sari
	4 months
	6 months
	

	14
	Laboratory Refrigerator
	1
	No.
	Sari
	4 months
	6 months
	

	15
	Portable Composite Sampler with Refrigerator
	1
	No.
	Sari
	4 months
	6 months
	

	16
	Oven
	1
	No.
	Sari
	4 months
	6 months
	

	17
	Heating Mantle 
	1
	No.
	Sari
	4 months
	6 months
	

	18
	Hot Plate (Large Size)
	1
	No.
	Sari
	4 months
	6 months
	

	19
	Hot Plate / Stirrer
	1
	No.
	Sari
	4 months
	6 months
	

	Lot 5: Samplers

	1
	Grab Sampler
	2
	No
	Sari
	4 months
	6 months
	

	2
	Niskin
	3
	No
	Sari
	4 months
	6 months
	

	3
	Rottener
	1
	No
	Sari
	4 months
	6 months
	

	4
	Surber
	2
	No
	Sari
	4 months
	6 months
	

	5
	Van ven grab
	2
	No
	Sari
	4 months
	6 months
	

	6
	Plankton Net 20 μ
	1
	No
	Sari
	4 months
	6 months
	

	7
	Plankton Net 55μ
	2
	No
	Sari
	4 months
	6 months
	

	8
	Counting Chamber
	2
	No
	Sari
	4 months
	6 months
	


